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Confederated Tribes of the 
Colville Reservation 
P.O. Box 150, Nespelem, WA 99155 (509) 634-2277 
 

Request for Proposals:  
Construction services for the Antoine Creek enhancement project 
 

General Information 
Posted Date:    4/23/2024    
Deadline for Questions:  5/6/2024       
Final Answers Posted:  5/8/2024      
Closing Date:    5/13/2024 at 5:00 p.m., PST        
   
  

1.0 Introduction 
The Habitat Division of the Fish and Wildlife Program is seeking proposals to construct an aquatic 
restoration project on Antoine Creek, located near Tonasket, Washington. Project elements consist of 
installing a 32’ span bottomless arch culvert & spread footings, constructing 7,100 feet of new 
stream channel and installing 1,700 logs in a variety of habitat structures.  This project is in support 
of aquatic habitat restoration activities.   
 
The winning contractor will need to show experience completing similar river restoration projects 
and will be responsible for all aspects of the project construction.  
 
The Colville Confederated Tribes intends to award the construction contract to the highest quality 
proposal. The performance period for the awarded contract will be between the contract start date 
and October 30, 2024. 
 
 
About the Colville Tribes 
The Confederated Tribes of the Colville Reservation is a Sovereign Nation.  Presidential Executive 
Order established the Colville Indian Reservation in 1872, with a land base of 1.4 million aces, 
located in North Central Washington State and additional off-reservation trust lands.  The 
Administrative Headquarters are located at the Colville Indian Agency Campus, approximately 2 
miles south of Nespelem, WA with offices located throughout our reservation. 
 
Our business hours are Monday thru Thursday 7:00 and 5:30 p.m. excluding Friday, Saturdays, 
Sundays, Tribal and Federal holidays.   
 

1.02 Proposal Deadline/Address/Contents 
The deadline for receipt of proposals is proposals is 5:00 p.m. on 5/13/2024, PST and must be 
received by the Tribes, either by hand delivery, express delivery, email or regular mail. All proposals 
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and accompanying documentation will become the property of the Colville Tribes and will not be 
returned.  Consultant accepts all risk of late deliver of mailed proposal regardless of fault.   
 
Emailed proposals are to be sent to:  
 
John.Box.FNW@colvilletribes.com 
 
Hard copies may be mailed to: 
Fish and Wildlife  
John Box 
P.O. Box 150 Nespelem, WA 99155  
      

 
1.03 Proposal Preparation Instructions and Information Required in Your Proposal 
In order to facilitate the review process and obtain the maximum degree of comparison, 
proposals should include the following information presented in the order and format shown 
below: (Davis Bacon wages apply).  

 
1.04 Required Format/Information 

 Title Page: Show Request for Proposal (RFP) subject, name of Respondent/Respondents 
firm(s), address, telephone and fax numbers, name of contact person and date of 
submission.   Attachment A 

 Transmittal Letter: A one or two page summary stating the Responder’s understanding of 
the work to be done and making a positive commitment to perform the work within the 
time period required. 

 Table of Contents: A clear identification of the material by section and page number. 
 Profile of the Respondent/Respondents: Include location of office(s), number of partners, 

managers, supervisors, seniors, and other professional staff. Describe the range of 
activities performed by your firm.  

 Approach: Provide a detailed and clear description of the approach and methodology for 
implementing the work.  

 Qualifications and Experience of Staff:  Include a list of personnel to be used for this 
work and their qualifications.  The Responder/Responders must include a statement in the 
proposal to the effect that “the key personnel assigned to this project as described in this 
proposal will not be removed from the Project without prior approval of the Tribes’ 
COR.”     

 Qualifications and Experience of Firm: Company experience which is relevant to the 
proposed work, i.e. experience with other aquatic restoration actions. References: 
Attachment B 

 Indian Preference:  CTCR shall, to the greatest extent feasible, provide preference to 
Indian-owned economic enterprises and Indian organizations. Projects developed and 
operated with assistance under 25 CFR Part 1000 are subject to Section 7(b) of the Indian 
Self-determination and Education Assistance Act (25 U.S.C. 450e (b)).  Section 7(b) 
provides that to the greatest extent feasible, preference shall be given to Indian 
organizations and Indian-owned economic enterprises in the award of all contracts and 
subcontracts.  If applicable, please include documentation of Indian enrollment and 
TERO certification.  Preference must be provided in accordance with the requirements set 
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forth in 24 CFR 1000.48 and Chapter 10-1 Tribal Employment Rights. If applicable, 
provide documentation of Indian enrollment and TERO certification. In accordance with 
the adopted TERO Compliance, to be eligible as a tribally owned or Indian owned 
business, the business shall apply for certification with the Tribal Employment Rights 
Office (TERO) and must be eligible for certification prior to submitting a proposal. 
Contact TERO for more information:  TERO Director, P. O. Box 150 

  Nespelem, WA 99155.    Phone 509.634.2200 
 Cost Proposal: Include a cost statement showing mobilization fee personnel and 

equipment daily rates.. Also, include an itemized listing of all other expenses or fees that 
are anticipated. Include a total project cost estimate. Attachment A. 

  
1.05  Questions Regarding the Project 
Requests for interpretation/clarification of this RFP must be emailed to John Box at 
John.Box.FNW@colvilletribes.com.  Unauthorized contact with other tribal employees or by any 
method than by email regarding this RFP may result in disqualification. Questions submitted by 
any method other than email may result in disqualification. All oral communications will be 
considered unofficial and non-binding on the Tribes. 
 
All questions must be submitted no later than 3:00 p.m. 5/6/2024, PST. All responses will be 
posted on the Tribes’ web site at: https://www.colvilletribes.com/rfp within two business days 
after receipt of the question.  
 

2.0 Evaluation Procedures 
The evaluation factors reflect a wide range of considerations.  Consequently, the Colville Tribes may 
select other than the lowest cost solution.  The objective is to choose the Contractor capable of providing 
a reliable and effective solution within a reasonable budget. 
 
An award will be made to a responsible Indian Bidder if within 10% of the lowest non-Indian Proposal 
Price and defined experience.   
 
Evaluation Criteria: The proposals will be evaluated on the basis of the following criteria and point 
ranges.    
1) Responsiveness of the proposal in clearly stating an understanding of the work to be performed. 

(0-20) 
2) Reasonableness of overall time estimates (0-10) 
3) Experience at constructing aquatic enhancement projects of similar scope and scale to the 

proposed project (0-45) 
4) Indian preference (0-10) 
5) TERO certification documented & included (0-5) 
6) Cost (0-10) 
 
Maximum Points: (100) 
 
3.0 Acceptance/Rejection of Proposals 
The CTCR reserves the right to reject any and all proposals, whether or not within applicable cost limits, 
and to waive any information in the proposals received, whenever such rejection or waiver is in the best 
interest of the CTCR. In the event of disagreement or grievances regarding contract, it is the CTCR 



 4

policy to resolve all contractual issues per adopted Procurement Policy. 
 
4.0  Scope of work and specifications 

4.01 Scope of work 
The winning contractor will be responsible for all aspects of project construction as described in 
the included design package.  The winning contractor must have GPS machine control on at least 
two excavators and one bulldozer. 
 
The following list of key project actions is provided to aid in project understanding.  
 

 Set erosion control and stormwater management. 
 Access road improvement and ongoing maintenance. 
 Establish staging areas. 
 Work area isolation for instream work. 
 Coordinate, purchase and deliver to the site a 32’wide bottomless arch culvert with 

precast spread footings. 
 Assemble and install bottomless arch culvert. 
 Install appropriate water bypass system to divert the entirety of the stream for in water work. 

Expected stream flow is <5 cfs. 
 Construct ~30 Beaver Dam Analogues. 
 Transport logs from 3 onsite staging areas to final placed locations. 
 Install 3” untreated posts and tree tops for floodplain roughness and post assisted log jams. 
 Repair all barb wire fence crossings. 
 Decompact soils. 
 Repair impacted access roads that are used by the public. 
 Prepare areas with disturbed soils for planting. 
 Continuous dust abatement during the entire construction period. 

 
 
The attached design package is a draft final plan set. No major changes are expected in the final 
design package. The final design package and specification sheet will be available to the selected 
contractor before the contract is signed.  
 
4.02 Respondent Capacity to Conduct the Project 
The Respondent/Respondents shall provide evidence of its ability to furnish all qualified 
personnel, facilities, equipment, and supplies to conduct an organization-wide financial and 
compliance audit in accordance with appropriate standards on behalf of the Confederated Tribes 
of the Colville Reservation. 

 
4.03 Reports Required   
Reserved 
 
4.04 Contract 
Prior to any binding agreement with the successful Respondent(s) for services under this RFP, 
the successful Respondents will be required to enter into a Tribal Contract for the requested 
services under this RFP.  This RFP does not constitute an obligation or agreement on the part of 
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the Tribes.  
 
4.05 Governing Law 
This RFP and the project identified shall be subject to the laws of the Confederated Tribes of the 
Colville Reservation.  The proposer consents to the jurisdiction of the Colville Tribes.  Nothing 
in this document, including attachments and exhibits, shall be deemed to waive the sovereign 
immunity of the Colville Tribes, which is hereby expressly re-affirmed.  The terms of this 
paragraph shall supersede any conflicting or contrary provisions in this RFP, including 
attachments and exhibits. 

 
4.06  Period of Performance 
Any contract let from this RFP shall be in effect upon the date of award and shall continue to be 
in effect until the termination of the Contract.  It is anticipated that the Project should be 
completed between August 1st 2024, and October 31st, 2024. 
 
4.07 Key Personnel 
The personnel specified in the Responder/Responder’s proposal are considered to be essential to 
the work being performed hereunder. Prior to changing any of the individuals specified in the 
proposal, the Responder/Responders shall notify the Contracting Officer reasonably in advance 
and submit a justification for the proposed substitutions in sufficient detail (including names, 
titles and résumés) to permit the evaluation of the impact on the quality of work performed. No 
personnel changes shall be made by the Contractor without the prior written consent of the COR. 

 
4.08 Payment and Submission of Invoices 
Payment for work performed under the contract shall not exceed the agreed upon amount, unless 
otherwise agreed upon, in writing, by both parties. Payment shall be made to the contractor based 
on progress achieved. The contractor must submit each invoice in sufficient detail to document 
progress.  Invoices will not be accepted on more frequent intervals than once a month. Invoices 
requesting payments shall be prepared and submitted in duplicate and contain the following 
information: contract number, detailed description of services, and total cost. 

 
In the event of abandonment of the work or termination of the contract for any cause, under the 
respective sections of the contract, the terms of any settlement shall be subject to approval by 
CTCR Contracting Officer or designee. The CTCR shall not disburse monies after giving notice 
of abandonment or termination. A settlement may be reached to include may include restitution 
of funds disbursed for services not performed. 

 
5.0 Terms and Conditions 
 

5.01 Site Visitations 
A site visit will occur on May, 2, 2024 at 10:00 AM. Meeting location will be at the gate at the 
intersection of Whiskey Creek Rd and Havillah Rd identified in the attached plans. Please send an 
RSVP to John.Box.FNW@colvilletribes.com if you will be attending the walk through.  In order to 
submit a bid a site visit will be required. By submitting his/her proposal, the Consultant 
acknowledges that he/she has satisfied him/herself as to the nature of the work. 

 
5.02 Contractor’s Cost to Develop Proposals 
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Costs for developing proposals in response to the RFP are entirely the obligation of the Consultant 
and shall not be chargeable in any manner to the Colville Tribes. 

 
5.03 Completeness of Proposal 
The Consultant must submit a completed Proposal (Form 1) signed by a Contractor 
representative authorized to bind the proposing firm contractually.  The Consultant must identify 
on the form any exceptions the Contractor takes to the Tribes RFP, or declare that there are no 
exceptions taken 

 
5.04 RFP Amendments 
The Colville Tribes reserves the right to request any respondent clarify its proposal or to supply any 
additional material deemed necessary to assist in the evaluation of the proposal. 

 
The Colville Tribes reserves the right to change the RFP schedule or issue amendments to the RFP at 
any time.   The Colville Tribes also reserves the right to cancel or reissue the RFP.  All such addenda 
will become part of the RFP.  It is the consultant’s responsibility to check the Tribe’s website 
(www.colvilletribes.com) for the issuance of any amendments prior to submitting a proposal 
response. 

 
5.05 Insurance Requirements 
The selected Offeror shall procure and maintain for the duration of its Contract awarded pursuant 
to this RFP insurance against claims for injuries or damages to property, which may arise from or 
in connection with the performance of the work by the Offeror, his agents, representatives, 
employees or subcontractors.  The Offeror shall pay the cost of such insurance.  Insurance shall 
meet or exceed the following unless otherwise approved by the Colville Tribes. 
A. Minimum Insurance 

1. Commercial General Liability coverage with limits not less than $1,000.000 per 
occurrence / $2,000,000 annual aggregate. 

2. Stop Gap/Employers Liability coverage with limits not less than $ 1,000,000 per 
accident/disease. 

3. Business Automobile Liability coverage with limits not less than $1,000,000 per 
accident for any auto. 

4. Worker’s Compensation coverage as required by the Industrial Insurance Laws of 
the State of Washington/ 

B. Self-Insured Retentions 
 Self-insured retentions must be declared to and approved in writing by the Colville 
Tribes. 
C. Other Provisions 
 Commercial General Liability policies shall be endorsed to: 

1. Include the Colville Tribes, its officials, employees and volunteers as additional 
insured. 

2. Provide that such insurance shall be primary as respects any insurance or self-
insurance maintained by the Colville Tribes. 

3. Each insurance policy shall provide that coverage shall not be canceled except 
after thirty (30) days written notice has be given to the Colville Tribes. 

D. Acceptability of Insurers 
 Insurance shall be placed with insurers with a rating acceptable to the Colville Tribes. 
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E. Verification of Coverage 
Offeror awarded a contract under this RFP shall furnish the Colville Tribes with 
certificates of insurance required herein.  The certificates are to be received and approved 
by the Colville Tribes before work commences.  The Colville Tribes reserves the right to 
require complete, certified copies of all required insurance policies at any time. 

F. Subcontractors 
Subcontractors hired pursuant to this RFP must provide coverage, which compiles with 
the requirements state herein. 

 
Questions regarding insurance requirements can be discussed with the Tribes Risk Management 
Office, (509) 634-2447. 

 
5.06 Equal Opportunity Requirements 
The Colville Tribes is an equal opportunity employer and requires all Contractors to comply with 
policies and regulations concerning equal opportunity.  The contractor, in the performance of the 
Contract, agrees not to discriminate in its employment because of the employees or applicant’s race, 
religion, national origin, ancestry, sex, age, or physical handicap. 

 
5.07 Other Compliance Requirements 
In addition to the nondiscrimination and affirmative action compliance requirements previously 
listed, the Contractor awarded a Contract shall comply with Federal, State, Tribal and local laws, 
statutes and ordinances relatively to the execution of the work.  This requirement includes, but is not 
limited to, protection of public and employee safety and health; environmental protection; waste 
reduction and recycling; the protection of natural resources; permits; fees; taxes; and similar subject.  

 
5.09 Ownership of Documents 
All documents, reports, studies, conclusions and summaries prepared by the Consultant shall become 
the property of the Colville Tribes.  

 
5.10 Confidentiality of Information 
All information and data furnished to the Contractor by the Colville Tribes and all other documents 
to which the Contractor’s employees have access during the term of the Contract, shall be treated as 
confidential to the Colville Tribes.  Any oral or written disclosure to unauthorized individuals is 
prohibited. 

 
5.11 Hold Harmless 
The Contractor shall hold harmless, defend, and indemnify the Colville Tribes and the Tribes 
officers, agents, and employees against any liability that may be imposed upon them by reason of the 
Contractor’s failure to provide worker’s compensation coverage or liability coverage. 

 
5.12  Safety 
All applicable regulations pertaining to safety, the Contract Manager shall strictly adhere to 
including Tribal Occupational Safety and Health Act (TOSHA) standards and regulations.  
Particular care shall be exercised in connection with the operation of vehicle and other equipment 
on the site.   
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5.13 DEBARRED 
Selected consultant must sign a Certification Regarding Debarment and Suspension stating that 
they are not presently debarred or suspended or declared ineligible for the award of contracts by 
any Federal, State or any Tribal Government.  Attachment B 
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ATTACHMENT A: 
 
 
PROPOSAL COVER PAGE:  _____Project Title____________________________ 
 
Company Name_________________________________________ Date______________ 
 
Address__________________________________________________________________ 
 
Contact Person and Title:_____________________________________________________ 
 
Telephone Number_________________________ Fax Number_____________________ 
 
Email address________________________________________ 
 
  Length of time in business_______________________________________ 
 
Gross revenue for the prior fiscal year (in US dollars). ______________________________ 
 
Total number of similar clients served in similar capacity____________________________ 
 
 
TOTAL ESTIMATED PRICE OF SERVICES (Attach detailed budget if necessary) 
 
Cost of Services  (Anticipated Total Hours x Rate)   __________________ 
 
Overhead costs (describe)      ___________________ 
  
Necessary travel       ___________________ 
     
TERO Fees         ___________________ 
 
 Other (describe)       ___________________ 
 
Total Price        $ _________________ 
 
 
Authorized Respondent Signature____________________________________________ 
 
Telephone_______________________________   
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ATTACHMENT B:  
 
 
CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND 
OTHER RESPONSIBILITY MATTERS. 
A. The Firm/Respondent certifies, to the best of its knowledge and belief, that: 
1. The Firm/any of its Principals- 
(a) Are (   ) are not (   ) presently debarred, suspended, proposed for debarment, or declared 
ineligible for the award of contracts by any Federal agency or any Tribal Government. 
(b) Have (   ) have not (   ), within a 7 year period preceding this offer, been convicted or had a civil 
judgment rendered against them for: commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (federal, state or local) contract or subcontract; 
violation of Federal or state antitrust statutes relating to the submission of offers; or commission of 
embezzlement, theft, forgery, bribery, falsification or destruction or records, making false statements, tax 
evasion, ore receiving stolen property; and 
(c) Are (   ) are not (   ) presently indicted for, or otherwise criminally or civilly charged by a 
government entity with, commission of any of the offenses enumerated in subdivision (A)(1)(b) above. 
(d) The Firm has (  ) has not  (   ), within a 7-year period preceding this offer, had one or more 
contracts terminated for default by any Federal agency or any Tribal Government. 
2. Principals for the purposes of the certification, mean officers; directors, owners, partners, and 
persons having primary management or supervisory responsibilities within a business entity (e.g. general 
manager; plant manager, head of a subsidiary, division, or business segment, and similar positions).  If 
this certification concerns a matter within the jurisdiction of an agency of the United States and the 
making of a false, fictitious, or fraudulent certification may render the maker subject to prosecution 
under 18 U.S.C. § 1001. 
B. The Firm shall provide immediate written notice to the Contract Officer if at any time prior to 
contract award the Firm learns that its certification was erroneous when submitted or has become 
erroneous by reason of changed circumstances. 
C. A certification that any of the items in paragraph (A) of this provision exists will not necessarily 
result in withholding of an award under this solicitation.  However, the certification will be considered in 
connection with a determination of the Firm’s responsibility.  Failure of the Firm to furnish a 
certification or provide such additional information as requested by the Contracting Officer may render 
the Firm’s proposal non-responsive. 
D. Nothing contained in the foregoing shall be construed to require establishment of a system or 
records in order to render, in good faith, the certification required by paragraph (A) of this provision.  
The knowledge and information of a Firm is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
E. The certification in paragraph (A) of this provision is a material representation of fact upon 
which reliance was placed when making award.  If it is later determined that the Firm knowingly 
rendered an erroneous certification, in addition to the remedies available to the Government, the 
Contracting Officer may terminate the contract resulting from this solicitation for default. 
 
I hereby certify that the information above is true accurate and complete under penalty of fraud. 
 
_____________________________________ 
Authorized Signature 
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ATTACHMENT C: 
 
 
CLIENT REFERENCES (Include additional pages if desired) 
 
 
Client Reference # 1 
 Name of Entity/Firm:________________________________________________ 
 Mailing Address:___________________________________________________  
 City/State/Zip Code:_________________________________________________ 

Contact Name______________________________________________________ 
 Title______________________________________________________________ 
 Phone Number______________________________________________________ 
 Date when work performed:___________________________________________ 
 Description of work performed:________________________________________ 
 __________________________________________________________________ 
 
Client Reference # 2 
 Name of Entity/Firm:________________________________________________ 
 Mailing Address:___________________________________________________  
 City/State/Zip Code:_________________________________________________ 

Contact Name______________________________________________________ 
 Title______________________________________________________________ 
 Phone Number______________________________________________________ 
 Date when work performed:___________________________________________ 
 Description of work performed:________________________________________ 
 __________________________________________________________________ 
 
Client Reference # 3 
 Name of Entity/Firm:________________________________________________ 
 Mailing Address:___________________________________________________  
 City/State/Zip Code:_________________________________________________ 

Contact Name______________________________________________________ 
 Title______________________________________________________________ 
 Phone Number______________________________________________________ 
 Date when work performed:___________________________________________ 
 Description of work performed:________________________________________ 
 __________________________________________________________________ 
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1. EXISTING CONDITIONS TOPOGRAPHY DERIVED FROM 2017 LIDAR
DEVELOPED BY GEOTERRA AND PROVIDED BY WA DNR.

2. AERIAL IMAGERY PROVIDED BY TARA FIRMA AND TAKEN IN MAY 2023.

3. HORIZONTAL DATUM IS NAD83 WASHINGTON STATE PLANE NORTH, US
SURVEY FT.

4. VERTICAL DATUM IS NAVD88, FT.

5. ALL SCALES SHOWN ARE FOR 22" X 34" SHEETS.

6. ALL EQUIPMENT SHALL BE WASHED PRIOR TO MOBILIZATION TO THE SITE
TO MINIMIZE THE INTRODUCTION OF FOREIGN MATERIALS AND FLUIDS TO
THE PROJECT SITE. ALL EQUIPMENT SHALL BE FREE OF OIL, HYDRAULIC
FLUID, AND DIESEL FUEL LEAKS. TO PREVENT INVASION OF NOXIOUS
WEEDS OR THE SPREAD OF WHIRLING DISEASE SPORES. ALL EQUIPMENT
SHALL BE CLEANED TO REMOVE MUD AND SOIL PRIOR TO MOBILIZATION
INTO THE PROJECT AREA. IT WILL BE THE CONTRACTOR'S RESPONSIBILITY
TO INSURE THAT THESE AND ANY ADDITIONAL POLLUTION CONTROL
MEASURES HAVE BEEN TAKEN PER THE SPECIFICATIONS.

7. THERE WILL BE A SCHEDULED TIME FOR INSPECTION OF ALL EQUIPMENT
THAT IS MOBILIZED TO THE SITE BY THE ENGINEER OR OWNER'S
REPRESENTATIVE.

8. ALL TRASH, DEBRIS AND NON-NATIVE MATERIALS ENCOUNTERED DURING
EXCAVATION ACTIVITIES SHALL BE REMOVED FROM THE FLOODPLAIN AND
HAULED OFFSITE TO AN APPROVED FACILITY WITH THE EXCEPTION OF
ROCK THAT MAY BE USED IN CHANNEL FILL, LWD BALLAST OR HABITAT
FEATURES IN LIEU OF IMPORTED ROCK.

9. EARTHWORK QUANTITIES ARE BASED ON BANK VOLUMES BETWEEN
EXISTING GRADE AND FINISH GRADE SURFACES AND ARE APPROXIMATE.
CONTRACTOR SHALL ALLOW FOR EXPANSION OF EXCAVATED MATERIAL
AND COMPACTION OF PLACED MATERIAL AT NO ADDITIONAL COST.

10. DRIVING DIRECTIONS:
FROM SEATTLE/I-5: FOLLOW I-90 E FROM SEATTLE, TURN LEFT ON WA-970,
CONTINUE ON US-97 N, MERGE ONTO US-2 E/US-97 N TOWARDS
WENATCHEE, TAKE US-2 E/US-97 N, CONTINUE ONTO US-97 N TO
TONASKET, TURN RIGHT TO HEAD NORTH ON US-2 E/US-97 N TO
TONASKET, CONTINUE STRAIGHT ONTO N WHITCOMB, RIGHT ON
JONATHAN ST E, CONTINUE ON HAVILLAH RD.

CONSTRUCTION ACCESS/TRAFFIC CONTROL:
REFER TO SHEETS C5.1 FOR DETAILS ON CONSTRUCTION ACCESS, STAGING,
AND TEMPORARY EROSION CONTROL REQUIREMENTS.

1. ALL IN-WATER GRADING SHALL BE LIMITED TO WDFW APPROVED
IN-WATER WINDOW OF JULY 1ST - MARCH 31ST.

WORK PERIODS:

THE ORDINARY HIGH WATER MARK (12 CFS) SHOWN THROUGHOUT THE
PLANS WAS DERIVED FROM THE EXISTING CONDITIONS HYDRAULIC
MODEL AND VALIDATED WITH FIELD BASED INDICATORS.

CONTRACTOR SHOULD EXPECT UP TO 5 CFS OF FLOW DURING
CONSTRUCTION.

WATER SURFACE ELEVATIONS:

APPROX APPROXIMATE
APE APPROXIMATE PROJECT EXTENTS
BDA BEAVER DAM ANALOGUE
BMP BEST MANAGEMENT PRACTICE
CAR CONTRACTING AGENCY REPRESENTATIVE
CHNL CHANNEL
CL CENTERLINE
CONSTR CONSTRUCTION
CTCR CONFEDERATED TRIBES OF THE COLVILLE RESERVATION
CY CUBIC YARD
DBH DIAMETER AT BREAST HEIGHT
DEPT DEPARTMENT
DIA DIAMETER
EG EXISTING GRADE/GROUND
ELEV, EL ELEVATION
ESC EROSION AND SEDIMENT CONTROL
EX, EXIST EXISTING
FG FINISHED GRADE/GROUND
FT FEET
GB GRADE BREAK
HAB HABITAT
HIP HABITAT IMPROVEMENT PROGRAM
IN INCHES
IE INVERT ELEVATION
IWW IN WATER WORK
LW LARGE WOOD
MIN MINIMUM
NAD83 NORTH AMERICAN DATUM (1983)
NAVD88 NORTH AMERICAN VERTICAL DATUM (1988)
NTS NOT TO SCALE
OHW ORDINARY HIGH WATER
OHWM ORDINARY HIGH WATER MARK
PALS POST-ASSISTED LOG STRUCTURE
PROP PROPOSED
TEMP TEMPORARY
TESC TEMPORARY EROSION AND

SEDIMENT CONTROL
TOB TOP OF BANK
TOE TOE OF SLOPE
TOP TOP OF SLOPE
TYP TYPICAL
USBR UNITED STATES BUREAU OF RECLAMATION
VIF VERIFY IN FIELD
W/ WITH
W/O WITHOUT
WA WASHINGTON
WDFW WASHINGTON DEPARTMENT OF FISH AND WILDLIFE
WHS WOOD HABITAT STRUCTURE
WSDOT WASHINGTON DEPARTMENT OF TRANSPORTATION
WSE WATER SURFACE ELEVATION

ABBREVIATIONS:UTILITIES:

FISH SALVAGE:

1. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR HAVING
UTILITIES LOCATED PRIOR TO CONSTRUCTION ACTIVITIES. THE
CONTRACTOR SHALL CALL 1-800-424-555 FOR UTILITY LOCATE PRIOR TO
CONSTRUCTION.

2. THE CONTRACTOR SHALL IMMEDIATELY CONTACT THE AFFECTED
UTILITY SERVICE TO REPORT ANY DAMAGED OR DESTROYED UTILITIES.

3. THE CONTRACTOR SHALL PROVIDE EQUIPMENT AND LABOR TO AID THE
AFFECTED UTILITY SERVICE IN REPAIRING DAMAGED OR DESTROYED
UTILITIES AT NO ADDITIONAL COST.

1. CONTRACTOR SHALL COORDINATE WITH CAR TIMING OF STREAM
DIVERSION AND WORK ISOLATION ACTIVITIES TO ALLOW FOR FISH
EXCLUSION AND SALVAGE ACTIVITIES TO BE PERFORMED.

2. ALL FISH RESCUE EFFORTS SHALL BE PERFORMED BY PERSONNEL
EXPERIENCED WITH THE COLLECTION AND HANDLING OF SALMONIDS
FROM CONSTRUCTIONS SITES.

3. NO EXCAVATION OR FILL SHALL OCCUR IN ISOLATED POOLS WITHIN THE
WORK AREA UNTIL FISH SALVAGE HAS OCCURRED.

4. ALL FISH TRAPPED IN RESIDUAL POOLS WITHIN THE PROJECT AREA
WILL BE CAREFULLY COLLECTED BY SEINE AND/OR DIP NETS AND
PLACED IN CLEAN TRANSFER CONTAINERS WITH ADEQUATE VOLUMES
OF FRESH RIVER WATER.

5. CAPTURED FISH SHALL BE IMMEDIATELY RELEASED AT LOCATIONS
SELECTED BY EXPERIENCED PERSONNEL.
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GRADING SUMMARY TABLE:
LOCATION CUT VOLUME

(CY)
FILL VOLUME

(CY) NET (CY)

UPSTREAM REACH FLOODPLAIN
EXCAVATION AND CHANNEL FILL (STA
201+00 TO 218+00)

12990 7930 -5060

WHISKEY CREEK ROAD AND CHANNEL FILL
(STA 186+00 TO 198+00) 20 7670 7650

FLOODPLAIN RECONNECTION GRADING
(STA 136+50 TO 186+00) 18660 740 -17920

FILL EX BYPASS CHANNEL (SHEET C2.12) 30 9830 9800

FILL EX CHANNEL THROUGH BARNFIELD
AND ADJACENT FLOODPLAIN GRADING
(STA 118+50 TO 136+50)

7570 8880 1310

ALLUVIAL CANYON FLOODPLAIN
EXCAVATION AND CHANNEL FILL (STA
105+00 TO 118+50)

4510 3290 -1220

ALLUVIAL CANYON FLOODPLAIN
EXCAVATION AND CHANNEL FILL (STA
80+00 TO 93+00)

480 290 -190

FLOODPLAIN BERMS AND MISCELLANEOUS
OR OPTIONAL FILL MOUND 0 5640 5640

TOTALS 44250 44250 0

LEGEND AND SYMBOLS
5' CONTOUR LINES

25' CONTOUR LINES

TAX LOTS

PROJECT OWNERSHIP BOUNDARY

ROAD CENTERLINE

WETLANDS

BEAVER DAMS

EXISTING FENCING

ORDINARY HIGH WATER BOUNDARY

EXISTING CULVERT

CREEK CENTERLINE

STAGING AREA

PROPOSED FILL AREA

PROPOSED CUT AREA

EXISTING BUILDINGS

EXISTING FORD

DIRECTION OF FLOW

FLOW MONITORING GAGE

SURVEY CONTROL POINT

POWER POLE
BOULDER CLUSTER FOR SALVAGE
DEBRIS AND CONCRETE

WHS
WHS TYPE 1 - SINGLE LOG SC JAM

WHS TYPE 2 - 2 LOG SC JAM

WHS TYPE 3 - 3 LOG SC JAM

WHS TYPE 4 - 4 LOG SC JAM

WHS TYPE 5 - FLOODPLAIN WOOD

WHS TYPE 6 - WOOD CLUSTER

WHS TYPE 7 - SLASH PILE

WHS TYPE 8 - PALS

WHS TYPE 9 - BDAS

SINGLE HABITAT LOGS

SINGLE KEYED LOG

HELICOPTER PLACED LARGE WOOD

LOCATION
WHS TYPE 1

SINGLE
LOG SC JAM

WHS TYPE 2-2
LOG SC JAM

WHS TYPE 3-3
LOG SC JAM

WHS TYPE 4-4
LOG SC JAM

WHS TYPE 5
FLOODPLAIN

WOOD

WHS TYPE 6
WOOD

CLUSTER
SLASH PILE PALS BDAS VALLEY-WIDE

BDAs
SINGLE

HABITAT LOG

UPSTREAM 20 6 4 1 42 0 53 8 16 0 42
FLOODPLAIN
RECONNECTION 62 20 5 1 92 0 102 4 7 4 92

BARN FIELD 11 7 3 0 25 0 45 9 3 0 103
ALLUVIAL
CANYON 22 5 14 1 9 10 52 18 5 0 15
DOWNSTREAM
CANYON 0 0 0 0 0 0 0 0 0 0 0
TOTALS 115 38 26 3 168 10 252 39 31 4 252

WOOD HABITAT STRUCTURE QUANTITIES:

LOCATION CUT VOLUME
(CY)

FILL VOLUME
(CY) NET (CY)

BYPASS ROAD 0 2470 2470

TEMPORARY GRADING QUANTITIES:

Steve R
Text Box
Have it read: "For purposes of water management, construction area isolation and stream diversion design, Antoine Creek flows up to 5 CFS should be anticipated during construction.

Steve R
Polygon

Steve R
Sticky Note
Completed set by Steve R

Steve R
Sticky Note
Completed set by Steve R



1) TIMING OF IN-WATER WORK:

–

“ ”

2) CONTAMINANTS:

3) SITE LAYOUT AND FLAGGING:

4) TEMPORARY ACCESS ROADS AND PATHS:
1) EXISTING ACCESS ROADS AND PATHS WILL BE PREFERENTIALLY USED WHENEVER POSSIBLE, AND THE NUMBER

AND LENGTH OF TEMPORARY ACCESS ROADS AND PATHS THROUGH RIPARIAN AREAS AND FLOODPLAINS WILL BE
MINIMIZED TO LESSEN SOIL DISTURBANCE, SOIL COMPACTION, AND IMPACTS TO VEGETATION.

2) VEHICLE USE AND HUMAN ACTIVITIES, INCLUDING WALKING IN AREAS OCCUPIED BY TERRESTRIAL ESALISTED
PECIES, WILL BE MINIMIZED.

3) TEMPORARY ACCESS ROADS AND PATHS WILL NOT BE BUILT ON SLOPES WHERE GRADE, SOIL, OR OTHER
FEATURES SUGGEST A LIKELIHOOD OF EXCESSIVE EROSION OR FAILURE. IF SLOPES ARE STEEPER THAN 30%, THE
ROAD WILL BE DESIGNED BY A CIVIL ENGINEER WITH EXPERIENCE IN STEEP ROAD DESIGN.

4) THE REMOVAL OF RIPARIAN VEGETATION DURING CONSTRUCTION OF TEMPORARY ACCESS ROADS WILL BE
MINIMIZED. WHEN TEMPORARY VEGETATION REMOVAL IS REQUIRED, VEGETATION WILL BE CUT AT GROUND LEVEL
(NOT GRUBBED).

5) AT PROJECT COMPLETION, ALL TEMPORARY ACCESS ROADS AND PATHS WILL BE DECOMPACTED AND RESHAPED
TO MATCH THE ORIGINAL CONTOUR; AND THE SOIL WILL BE STABILIZED AND REVEGETATED.

6) HELICOPTER FLIGHT PATTERNS WILL BE ESTABLISHED IN ADVANCE, AND LOCATED TO AVOID TERRESTRIAL ESA-
LISTED SPECIES, INCLUDING THEIR OCCUPIED HABITAT AND APPROPRIATE BUFFERS, DURING SENSITIVE  LIFE
STAGES (I.E. NESTING AND CRITICAL BREEDING PERIODS). SEE SPECIES-SPECIFIC CONSERVATION  MEASURES FOR
EACH LISTED SPECIES THAT MAY OCCUR WITHIN THE PROJECT AREA FOR MORE INFORMATION.

5) TEMPORARY STREAM CROSSINGS:
1) EXISTING STREAM CROSSINGS, FORDS, OR BEDROCK WILL BE USED WHENEVER POSSIBLE.
2) IF AN EXISTING STREAM CROSSING IS NOT ACCESSIBLE, TEMPORARY CROSSINGS WILL BE INSTALLED. TREATED

WOOD SHALL NOT BE USED ON TEMPORARY BRIDGE CROSSINGS OR IN LOCATIONS IN CONTACT WITH OR OVER
WATER.

3) FOR PROJECTS THAT REQUIRE EQUIPMENT AND VEHICLES TO CROSS IN THE WET:
a. THE LOCATION AND NUMBER OF ALL WET CROSSINGS MUST BE      APPROVED BY BPA AND CLEARLY 

INDICATED    ON DESIGN DRAWINGS.
b. VEHICLES AND MACHINERY WILL CROSS STREAMS AT RIGHT ANGLES TO THE MAIN CHANNEL WHEREVER

POSSIBLE.
c.  NO STREAM CROSSINGS WILL OCCUR 300 FEET UPSTREAM OR 100-FEET DOWNSTREAM OF AN EXISTING

REDD OR SPAWNING FISH.
d. AFTER PROJECT COMPLETION, TEMPORARY STREAM CROSSINGS WILL BE OBLITERATED, AND THE BANKS

RESTORED.

6) STAGING, STORAGE, AND STOCKPILE AREAS:

“ ”

7) EQUIPMENT:

8) EROSION CONTROL: EROSION CONTROL BEST MANAGEMENT PRACTICES (BMPS) WILL BE PREPARED AND
CARRIED OUT, COMMENSURATE WITH THE SCOPE OF THE ACTION THAT MAY INCLUDE THE FOLLOWING:

1) TEMPORARY EROSION CONTROL BMPS.
a. TEMPORARY EROSION CONTROL BMPS SHALL BE IN PLACE BEFORE ANY SIGNIFICANT ALTERATION OF

THE ACTION SITE, AND SHALL BE APPROPRIATELY INSTALLED DOWNSLOPE OF PROJECT ACTIVITY 
WITHIN THE RIPARIAN BUFFER AREA UNTIL SITE REHABILITATION IS COMPLETE.

b. IF THERE IS A POTENTIAL FOR ERODED SEDIMENT TO ENTER THE STREAM, SEDIMENT BARRIERS WILL
BE INSTALLED AND MAINTAINED FOR THE DURATION OF PROJECT IMPLEMENTATION.

c. TEMPORARY EROSION CONTROL MEASURES MAY INCLUDE SEDGE MATS, FIBER WATTLES, SILT 
FENCES, JUTE MATTING, WOOD FIBER MULCH WITH SOIL BINDER, OR GEOTEXTILES AND 
GEOSYNTHETIC FABRIC. BIODEGRADABLE NETTING MAY BE USED SO THAT THEY CAN DECOMPOSE ON
SITE.

d. SOIL STABILIZATION UTILIZING WOOD FIBER MULCH AND TACKIFIER (HYDRO-APPLIED) MAY BE USED TO
REDUCE EROSION OF BARE SOIL IF THE MATERIALS ARE NOXIOUS-WEED-FREE AND NONTOXIC TO AQUATIC
AND TERRESTRIAL ANIMALS, SOIL MICROORGANISMS, AND VEGETATION.

e. SEDIMENT WILL BE REMOVED FROM EROSION CONTROL BMP ONCE IT HAS REACHED 1/3 OF THE EXPOSED
HEIGHT OF THE BMP.

f. ONCE THE SITE IS STABILIZED FOLLOWING CONSTRUCTION, TEMPORARY EROSION CONTROL BMPS WILL BE
REMOVED. FOR ADDITIONAL INFORMATION AND SUPPLIERS OF BIODEGRADABLE HYDRAULIC FLUIDS,
MOTOR OIL, LUBRICANT, OR GREASE. SEE, ENVIRONMENTALLY ACCEPTABLE LUBRICANTS BY THE U.S. EPA
(2011); E.G., MINERAL OIL, POLYGLYCOL, VEGETABLE OIL, SYNTHETIC ESTER; MOBIL® BIODEGRADABLE
HYDRAULIC OILS, TOTAL® HYDRAULIC FLUID, TERRESOLVE TECHNOLOGIES LTD.® BIOBASED
BIODEGRADABLE LUBRICANTS, COUGAR LUBRICATION® 2XT BIO ENGINE OIL, SERIES 4300 SYNTHETIC
BIO-DEGRADABLE HYDRAULIC OIL, 8060-2 SYNTHETIC BIO-DEGRADABLE GREASE NO. 2, ETC.

2) EMERGENCY EROSION CONTROL BMPS. THE FOLLOWING MATERIALS FOR EMERGENCY EROSION CONTROL WILL BE
AVAILABLE AT THE WORK SITE:
a. A SUPPLY OF SEDIMENT CONTROL MATERIALS; AND
b. AN OIL-ABSORBING FLOATING BOOM WHENEVER SURFACE WATER IS PRESENT.

3) ABATEMENT: THE PROJECT SPONSOR WILL DETERMINE THE APPROPRIATE DUST CONTROL MEASURES BY
CONSIDERING SOIL TYPE, EQUIPMENT USAGE, PREVAILING WIND DIRECTION, AND THE EFFECTS CAUSED BY OTHER
EROSION AND SEDIMENT CONTROL MEASURES. IN ADDITION, THE FOLLOWING CRITERIA WILL BE FOLLOWED:

1) WORK WILL BE SEQUENCED AND SCHEDULED TO REDUCE EXPOSED BARE SOIL SUBJECT TO WIND EROSION.
2) DUST-ABATEMENT ADDITIVES AND STABILIZATION CHEMICALS (TYPICALLY MAGNESIUM CHLORIDE, CALCIUM

CHLORIDE SALTS, OR LIGNIN SULFONATE) WILL NOT BE APPLIED WITHIN 25 FEET OF A NATURAL WATERBODY OR
WETLAND AND WILL BE APPLIED SO AS TO MINIMIZE THE LIKELIHOOD THAT THEY WILL ENTER STREAMS.
APPLICATIONS OF LIGNIN SULFONATE WILL BE LIMITED TO A MAXIMUM RATE OF 0.5 GALLONS PER SQUARE YARD
OF ROAD SURFACE, ASSUMING A 50:50 (LIGNIN SULFONATE TO WATER) SOLUTION.

3) APPLICATION OF DUST ABATEMENT CHEMICALS WILL BE AVOIDED DURING OR JUST BEFORE WET WEATHER AND AT
STREAM CROSSINGS OR OTHER AREAS THAT COULD RESULT IN UNFILTERED DELIVERY OF THE DUST ABATEMENT
CHEMICALS TO A WATERBODY (TYPICALLY THESE WOULD BE AREAS WITHIN 25 FEET OF A NATURAL WATERBODY
OR WETLAND; DISTANCES MAY BE GREATER WHERE VEGETATION IS SPARSE OR SLOPES ARE STEEP).

4) SPILL CONTAINMENT EQUIPMENT WILL BE AVAILABLE DURING APPLICATION OF DUST ABATEMENT CHEMICALS.
5) PETROLEUM-BASED PRODUCTS WILL NOT BE USED FOR DUST ABATEMENT.

10) SPILL PREVENTION, CONTROL, AND COUNTER
MEASURES: THE FOLLOWING MEASURES WILL BE USED TO PREVENT
ACCIDENTAL SPILLS OF FUEL, LUBRICANTS, HYDRAULIC FLUID, OR OTHER
CONTAMINANTS INTO THE RIPARIAN ZONE OR DIRECTLY INTO THE WATER:
1) A DESCRIPTION OF HAZARDOUS MATERIALS THAT WILL BE USED, INCLUDING

INVENTORY, STORAGE, AND HANDLING PROCEDURES, WILL BE AVAILABLE
ON-SITE.

2) WRITTEN PROCEDURES FOR NOTIFYING ENVIRONMENTAL RESPONSE
AGENCIES WILL BE POSTED AT THE WORK SITE. FOR ADDITIONAL INFORMATION
AND SUPPLIERS OF BIODEGRADABLE HYDRAULIC FLUIDS, MOTOR OIL,
LUBRICANT, OR GREASE. SEE, ENVIRONMENTALLY ACCEPTABLE LUBRICANTS
BY THE U.S. EPA (2011); E.G., MINERAL OIL, POLYGLYCOL, VEGETABLE OIL,
SYNTHETIC ESTER; MOBIL® BIODEGRADABLE HYDRAULIC OILS, TOTAL®
HYDRAULIC FLUID, TERRESOLVE TECHNOLOGIES LTD.® BIOBASED
BIODEGRADABLE LUBRICANTS, COUGAR LUBRICATION® 2XT BIO ENGINE OIL,
SERIES 4300 SYNTHETIC BIO-DEGRADABLE HYDRAULIC OIL, 8060-2 SYNTHETIC
BIO-DEGRADABLE GREASE NO. 2, ETC.

3) SPILL CONTAINMENT KITS (INCLUDING INSTRUCTIONS FOR CLEANUP AND
DISPOSAL) ADEQUATE FOR THE TYPES AND QUANTITY OF HAZARDOUS
MATERIALS USED AT THE SITE WILL BE AVAILABLE AT THE WORK SITE.

4) WORKERS WILL BE TRAINED IN SPILL CONTAINMENT PROCEDURES AND WILL BE
INFORMED OF THE LOCATION OF SPILL CONTAINMENT KITS.

5) ANY WASTE LIQUIDS GENERATED AT THE STAGING AREAS WILL BE
TEMPORARILY STORED UNDER AN IMPERVIOUS COVER, SUCH AS A TARPAULIN,
UNTIL THEY CAN BE PROPERLY TRANSPORTED TO, AND DISPOSED OF, AT A
FACILITY THAT IS APPROVED FOR RECEIPT OF HAZARDOUS MATERIALS.

6) PUMPS USED ADJACENT TO WATER SHALL USE SPILL CONTAINMENT SYSTEMS.

11) INVASIVE SPECIES CONTROL:THE FOLLOWING MEASURES WILL
BE FOLLOWED TO AVOID INTRODUCTION OF INVASIVE PLANTS AND NOXIOUS
WEEDS INTO PROJECT AREAS:

1) PRIOR TO ENTERING THE SITE, ALL VEHICLES AND EQUIPMENT WILL BE
POWER-WASHED, ALLOWED TO DRY FULLY, AND INSPECTED TO MAKE SURE NO
PLANTS, SOIL, OR OTHER ORGANIC MATERIAL ADHERES TO THE SURFACE.

2) WATERCRAFT, WADERS, BOOTS, AND ANY OTHER GEAR TO BE USED IN OR
NEAR WATER WILL BE INSPECTED FOR AQUATIC INVASIVE SPECIES. WADING
BOOTS WITH FELT SOLES ARE NOT TO BE USED DUE TO THEIR PROPENSITY
FOR AIDING IN THE TRANSFER OF INVASIVE SPECIES UNLESS
DECONTAMINATION PROCEDURES ARE USED.
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WORK AREA ISOLATION

’

’

1) NMFS’S ELECTROFISHING GUIDELINES (NMFS 20005)

3) SALVAGE OF NATIVE FISH, LAMPREY AND MUSSELS:

“ ” 

“ ” 

“ ” 
“ ” 

˚

“ ” “ ”

“ ” 

“ ” 

4) FISH SALVAGE NOTICE:

2) DEWATERING:

’

“
” 
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4) FISH PASSAGE:

5) CONSTRUCTION AND DISCHARGE WATER:

6) MINIMIZE TIME AND EXTENT OF DISTURBANCE:

7) CESSATION OF WORK:

8) SITE RESTORATION: 

9) REVEGETATION:

10) SITE ACCESS:

11) IMPLEMENTATION MONITORING:

12) CWA SECTION 401 WATER QUALITY CERTIFICATION:

13) STAGED REWATERING PLAN: 

14) HIP TURBIDITY MONITORING PROTOCOL
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1. AERIAL IMAGERY COLLECTED BY TARA FIRMA UAV DRONE
FLIGHT, APRIL 2023 AND CORRECTED SPATIALLY WITH GROUND
CONTROL POINTS SURVEYED BY W2R.

2. ORDINARY HIGH WATER EXTENT APPROXIMATED BY EXISTING
CONDITIONS HYDRAULIC MODEL INUNDATION EXTENTS FOR
THE 2-YEAR FLOW (12 CFS).

3. TAXLOT BOUNDARIES FROM OKANOGAN COUNTY GIS.
4. EXISTING CONDITIONS TOPOGRAPHY PROVIDED BY GEO

TERRA, JULY-OCTOBER 2017 AND ACCESSED FROM THE WA
DNR LIDAR PORTAL.

5. EXISTING WETLAND BOUNDARIES DETERMINED BY W2R
WETLAND INVESTIGATION PERFORMED IN 2023.

6. CONTRACTOR SHALL DEMOLISH ALL EXISTING STRUCTURES
AND FENCING.

7. PILES OF BOULDERS, COBBLES AND OTHER ROCK EXIST
WITHIN THE ANTOINE CREEK FLOODPLAIN AND THE BROADER
PROJECT AREA. THESE AREAS HAVE BEEN IDENTIFIED ON THIS
SHEET AND CALLED OUT. THE CONTRACTOR SHALL SALVAGE
AND STOCKPILE THESE EXISTING ROCK PILES FOR USE IN
CHANNEL FILL AND FLOODPLAIN GRADING AS DIRECTED BY
THE CAR AND SHOWN IN THE PLANS.
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CANYON EXTENTS
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REFER TO NOTE 7 POWER POLE (TYP)
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1. AERIAL IMAGERY COLLECTED BY TARA FIRMA UAV
DRONE FLIGHT, APRIL 2023 AND CORRECTED
SPATIALLY WITH GROUND CONTROL POINTS
SURVEYED BY W2R.

2. ORDINARY HIGH WATER EXTENT APPROXIMATED BY
EXISTING CONDITIONS HYDRAULIC MODEL
INUNDATION EXTENTS FOR THE 2-YEAR FLOW (60
CFS).

3. TAXLOT BOUNDARIES FROM OKANOGAN COUNTY GIS.
4. EXISTING CONDITIONS TOPOGRAPHY PROVIDED BY

GEO TERRA, JULY-OCTOBER 2017 AND ACCESSED
FROM THE WA DNR LIDAR PORTAL.

5. EXISTING WETLAND BOUNDARIES DETERMINED BY
W2R WETLAND INVESTIGATION PERFORMED IN 2023

6. ALL TRASH, DEBRIS AND NON-NATIVE MATERIALS
ENCOUNTERED DURING EXCAVATION ACTIVITIES
SHALL BE REMOVED FROM THE FLOODPLAIN AND
HAULED OFFSITE TO AN APPROVED FACILITY

7. CONTRACTOR MUST DEMOLISH ALL EXISTING
STRUCTURES, CONCRETE PADS AND FENCING.

8. SALVAGED ROCK MAY BE USED IN CHANNEL FILL,
LWD BALLAST OR HABITAT FEATURES IN LIEU OF
IMPORTED ROCK.
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